

March 23, 2020  
Addendum #1  
**IFB/RFQ# 2020-001**

## **41<sup>st</sup> Street Building CDBG Capital Improvement Project**

Due to the coronavirus pandemic NHA will be extending the due date of this **IBF/RFQ #2020-001** for the 41<sup>st</sup> Street Building CDBG Capital Improvement Project to April 3, 2020 at 12:00 pm.

<http://www.neighborhoodhouse.org/current-rfq-opportunities/#sthash.NiMbONRB.dpbs>